

0	The Arbitrator is:
0	Dayworks are applicable at the rate shown in the Contractor's original Bid.
0	The Contractor shall submit the Program of Work to the Procuring Entity's Representative within <i>ten (10)</i> days of delivery of the Notice of Award.
0	The period between Program of Work updates is <i>five (5)</i> days. The amount to be withheld for late submission of an updated Program of Work is <b>Php 172,632.85.</b>
0	The Funding Source is the <i>Government of the Philippines.</i>
0	The amount of the Advance Payment is <b>Php 2,589,492.75</b> which is Fifteen Percent (15%) of the Contract Price.  Amount of Project Awarded/Contract Price : <b>Php 17,263,285.03</b> <u>Schedule of Payment:</u> Advance Payment ((15%) = <b>Php 2,589,492.75</b>  Progress Billing (85%) remaining amount of the Project = <b>Php 14,673,792.28</b>  1 <sup>st</sup> = Twenty (20%) percent Progress billing : <b>Php 2,934,758.45</b> 2 <sup>nd</sup> = Twenty (20%) percent Progress billing : <b>Php 2,934,758.45</b> 3 <sup>rd</sup> = Twenty (20%) percent Progress billing : <b>Php 2,934,758.45</b> 4 <sup>th</sup> = Twenty (25%) percent upon Project Completion: <b>Php 5,869,516.93</b>  <u><u>Total =</u></u> <b>Php 17,263,285.03</b>
0	No further instructions.
0	The date by which operating and maintenance manuals are required is <i>ten (10) days after turn-over.</i>  The date by which "as built" drawings are required is <i>ten (10) days after turn-over.</i>
0	The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is <b>Php 172,632.85.</b>